Addendum 01

Project	Iowa Park Recreation Activities Center	**Date**	01/26/2026
Project Location	806 N. Third Street, Iowa Park Texas	**Project Number**	25045
Addendum Number	001	**This is page**	1 of 1
Distribution	Bidders		
Prepared by	Joe Ross	**Date Issued**	01/30/2026

Addendum items issued as follows:

SOLICITATION & PROPOSAL FORM

1. Competitive Sealed Proposal Deadline has been revised to **February 5, 2026** at **2:00 PM** CST. Ref. attached revised Solicitation Form/Proposal Form.

PROJECT MANUAL

1. 00 01 10 TABLE OF CONTENTS, Revised to include Addendum #1
2. 00 43 23 ALTERNATES FORM. Addition of Alternate #2 – Remove Existing Wall Covering. Ref. attached revised Alternates Form.
3. 08 11 13 HOLLOW METAL DOORS AND FRAMES. Replace previous with new spec. section dated 1/26/2026.
4. 08 71 00 DOOR HARDWARE. New specification section.

BID/PROPOSAL CLARIFICATIONS

1. The City of Iowa Park has waived Building Permit Fees for the Iowa Park Recreation Activities Center Project.

G0.00 – COVER SHEET

2. Issuance Name and Date Revised
3. TABS# Provided

G0.10 – DRAWING INDEX

4. Drawing List Revised for Addendum 1

A2.21 – FLOOR PLAN

1. Updated existing partition wall location at Meeting 107/Meeting 108.

A2.41 – FINISH & REFLECTED CEILING PLAN

1. Revised Ceiling Diffuser/Grille Locations.
2. Updated existing partition wall location at Meeting 107/Meeting 108.

continued

A9.10- DOOR SCHEDULE

1. Revised door schedule and Hardware sets.

A9.30 – FINISH SCHEDULE

1. Added finish colors for PT-1, PT-2, PT-3, RB-1
2. Equipment Schedule, Notes to indicate, Whether Owner or Contractor Furnishes Equipment., Ref. Equipment Schedule Items E-1, E-2, E-3, E-4.

M0.01 – HVAC LEGENDS AND GENERAL NOTES

1. Air Device Schedule Revised.
2. Demolition Work Notes Revised.

M1.01 – DEMOLITION FLOOR PLAN – MECHANICAL

3. Revised Diffuser layout and quantities.

M2.01 – FLOOR PLAN - MECHANICAL

1. Revised Diffuser layout and quantities.